

Government of the People's Republic of Bangladesh
Ministry of Foreign Affairs
P&O Section
Dhaka



No. 19.00.0000.000.114.06.0003.20(377)/ 802


24 September 2026

Circular

Please find herewith a letter received from the Road Transport and Highways Division dated 08 September 2026 regarding the corrigendum Number 2 bidding documents for CP-07: "Lot 7a: Design, Manufacturing, and Installation of Railway Systems Comprising of Signalling System, Telecommunication System Platform Screen Doors and Enterprise Resource Management System, and Lot 7b: Design, Manufacturing, and Installation of Electrification System" of MRT (Line-5): Northern Route, to be published in the websites of Bangladesh missions abroad.

02. This is for your kind information and necessary action.

Encl: As stated.


(Akib Intisar Siam)
Assistant Secretary (P&O)
Phone : 02223350908
Email: aspando@mofa.gov.bd

Distribution:

Head of Chancery, All Bangladesh Missions Abroad (except Honorary Consulate).

Government of the People's Republic of Bangladesh
Road Transport and Highways Division
Dhaka Mass Transit Company Limited (DMTCL)
Office of the Project Director
Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route
DMTCL Office Building, Building No. 34/A, Level-4
Sonargaon Janapath Road, Sector-16, Block-1
Diabari, Uttara, Dhaka-1230, Bangladesh
www.dmtcl.gov.bd


Memo No. 35.05.0000.501.70.001.23.702

Date: 08 September 2026

Subject: Corrigendum Number 2 for Bidding Documents for CP-07 "Lot 7a: Design, Manufacturing, and Installation of Railway Systems Comprising of Signalling System, Telecommunication System, Platform Screen Doors and Enterprise Resource Management System, and Lot 7b: Design, Manufacturing and Installation of Electrification System" of MRT (Line-5): Northern Route. (IFB No. MRT LINE-5N/BD/CP-07, Dated 21 May 2026).

Attached please find herewith the Corrigendum Number 2 for Bidding Documents for CP-07: "Lot 7a: Design, Manufacturing, and Installation of Railway Systems Comprising of Signalling System, Telecommunication System, Platform Screen Doors and Enterprise Resource Management System, and Lot 7b: Design, Manufacturing and Installation of Electrification System" (IFB No. MRT LINE-5N/BD/CP-07) under Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route (JICA Loan No.: BD-P113 and BD-P121).

Enclosure:
Corrigendum Number 2


(Abdul Matin Chowdhury)
Project Director (Additional Charge)
Dhaka Mass Rapid Transit Development Project
(Line-5): Northern Route
Dhaka Mass Transit Company Limited
Telephone: +88-02-2244-70923
E-mail: pdmrt5north@dmtdcl.gov.bd

Copy forwarded for information and necessary actions to:

1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka-1000.
2. Managing Director, Dhaka Mass Transit Company Limited, Metrorail Bhaban, MRT Line-6 Depot, Sonargaon Janapath, Sector:15-16, Diabari, Uttara, Dhaka-1230.
3. Chief Representative, Japan International Cooperation Agency (JICA), Bangladesh Office, Bay's Galleria (3rd Floor), 57 Gulshan Avenue (CWS A19), Gulshan-1, Dhaka-1212.
4. Additional Project Director (Electrical, Signal & Telecommunication and Track), Building No. 34/A, Level-4, Sonargaon Janapath Road, Sector-16, Block-1, Diabari, Uttara, Dhaka-1230.
5. Director General (Administration), Ministry of Foreign Affairs, Segun Bagicha, Dhaka with a request of publish the Corrigendum Number 2 in the websites of Bangladesh Missions in abroad as well as in the Foreign Embassies and High Commissions in Bangladesh. [Encl. soft copy of Corrigendum Number 2].
6. Chief Executive Officer, Bangladesh Public Procurement Authority (BPPA), Ministry of Planning, BPPA Bhaban, Planning Commission Campus, Sher-E-Bangla Nagar, Dhaka.
7. Senior System Analyst, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka with a request to publish the Corrigendum Number 2 in RTHD website [Encl. soft copy of Corrigendum Number 2].
8. System Analyst, Dhaka Mass Transit Company Limited with a request to publish the Corrigendum Number 2 in the DMTCL website [Encl. soft copy of Corrigendum Number 2].
9. Team Leader, MFCA Office, DMTCL Office Building, Building No. 34/A, Sonargaon Janapath Road, Sector-16, Block-1, Diabari, Uttara, Dhaka-1230, Bangladesh
10. Office Copy/Master Copy

Government of the People's Republic of Bangladesh
Road Transport and Highways Division
Dhaka Mass Transit Company Limited (DMTCL)
Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route
DMTCL Office Building, Building No. 34/A, Level-4
Sonargaon Janapath Road, Sector-16, Block-1
Diabari, Uttara, Dhaka-1230, Bangladesh
www.dmtcl.gov.bd

Corrigendum No. 2 Dated 08 September 2026

IFB No. MRT LINE-5N/BD/CP-07 dated 21 May 2026

Invitation of Bids for Contract No. CP-07


Contract No. CP-07

**Lot 7a: Design, Manufacturing, and Installation of Railway Systems
Comprising of Signalling System, Telecommunication System, Platform
Screen Doors and Enterprise Resource Management System
and**

Lot 7b: Design, Manufacturing and Installation of Electrification System

The Prospective Bidders are hereby informed that the due date of sale/ submission of Bidding Documents for Contract No. CP-07 has been extended as detailed below:

No.	Reference	Description	Revised
1.	Invitation for Bids Clause No. 8	Last Date of Submission of Bids	28 October 2026
2.	Bid Data Sheet, ITB 22.1	Last Date of Submission of Bids	28 October 2026
3.	Bid Data Sheet, ITB 25.1	Date of Opening of Bids	28 October 2026
4.	Bid Data Sheet, ITB 34.1	Date for Exchange Rate	30 September 2026
		Other Details	All other Details published earlier for this Bid remain unaltered


Abdul Matin Chowdhury
Project Director (Additional Charge)
Dhaka Mass Rapid Transit Development
Project (Line-5): Northern Route
Dhaka Mass Transit Company Limited
Telephone: +88-02-2244-70923
E-mail: pdmrt5north@dmtdcl.gov.bd